

Bid #		2C10-088		Martin Laviero		MaestroBattisto		D'Amato		Richardson Corp		Simsroft-Echo Farms		Tilcon		Colossale Concrete		Mizzy		J. Iapalucio, Inc		Red Technologies		VMS Construction		Tabacco & Sons		Cherry Hill Construction		Guerrera Construction	
Title:		Mix St Phase II																													
Bid Opened:		4/13/10 3:00 PM																													
Item	Description	UOM	Qty	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension		
202003	Earth Exc	CY	5,800	5.50	31,900.00	5.50	31,900.00	8.00	46,400.00	7.20	41,760.00	9.00	52,200.00	10.00	58,000.00	7.00	40,600.00	18.00	104,400.00	8.00	46,400.00	11.00	63,800.00	12.00	69,600.00	20.70	120,060.00	8.00	46,400.00	9.60	55,680.00
202101	Rock Exc	CY	100	0.01	1.00	0.01	1.00	10.00	1,000.00	39.75	3,975.00	10.00	1,000.00	10.00	1,000.00	30.00	3,000.00	56.00	5,600.00	40.00	4,000.00	5.00	500.00	40.00	4,000.00	1.12	112.00	65.00	6,500.00	35.00	3,500.00
207001	Borrow	CY	100	0.01	1.00	10.00	1,000.00	10.00	1,000.00	13.13	1,313.00	35.00	3,500.00	0.01	1.00	22.00	2,200.00	5.75	575.00	1.00	100.00	5.00	500.00	1.12	112.00	23.00	2,300.00	1.00	100.00		
202452	Test Pits	CY	80	0.01	0.80	10.00	800.00	7.00	560.00	53.96	4,316.80	20.00	1,600.00	20.00	1,600.00	70.00	5,600.00	56.00	4,480.00	75.00	6,000.00	20.00	1,600.00	25.00	2,000.00	29.90	2,392.00	20.00	1,600.00	10.00	800.00
202529	Cut Bit con Pave	LF	660	2.50	1,650.00	2.00	1,320.00	1.75	1,155.00	1.13	745.80	2.00	1,320.00	2.00	1,320.00	1.90	1,254.00	1.75	1,155.00	3.00	1,980.00	2.00	1,320.00	1.00	660.00	2.24	1,478.40	1.35	891.00	1.20	792.00
202531	Remove bid con pave	SY	330	3.50	1,155.00	5.00	1,650.00	1.00	330.00	4.04	1,333.20	3.00	990.00	5.00	1,650.00	6.50	2,145.00	2.25	742.50	3.00	990.00	3.00	990.00	2.00	660.00	3.79	1,257.00	2.00	660.00	7.40	2,442.00
202512	cut con sidewalk	lf	50	2.00	100.00	5.00	250.00	10.00	500.00	11.28	564.00	10.00	500.00	10.00	500.00	6.00	300.00	10.00	500.00	10.00	500.00	6.00	300.00	10.00	500.00	3.36	168.00	1.35	67.50	10.00	500.00
202513	Removal con sidewalk	sy	200	5.00	1,000.00	20.00	4,000.00	2.00	400.00	9.72	1,944.00	4.00	800.00	5.00	1,000.00	9.00	1,800.00	5.75	1,150.00	10.00	2,000.00	6.00	1,200.00	10.00	2,000.00	9.46	1,892.00	2.00	400.00	7.40	1,480.00
304002	Processed agg base	cy	2,500	17.50	43,750.00	22.00	55,000.00	23.00	57,500.00	22.20	55,500.00	29.00	72,500.00	50.00	125,000.00	38.00	95,000.00	34.00	85,000.00	25.00	62,500.00	22.00	55,000.00	20.00	50,000.00	28.32	70,800.00	23.00	57,500.00	39.00	97,500.00
209001	Form subgrade	sy	11,400	0.60	6,840.00	2.00	22,800.00	1.00	11,400.00	1.12	12,768.00	1.75	19,950.00	1.00	11,400.00	1.60	18,240.00	0.60	6,840.00	0.80	9,120.00	1.00	11,400.00	1.50	17,100.00	0.48	5,472.00	1.65	18,810.00	2.00	22,800.00
212004	subbase	cy	3,100	15.00	46,500.00	15.00	46,500.00	19.00	58,900.00	18.58	57,598.00	25.00	77,500.00	20.00	62,000.00	22.00	68,200.00	22.25	68,975.00	25.00	77,500.00	22.00	68,200.00	20.00	62,000.00	22.46	69,626.00	23.00	71,300.00	39.00	120,900.00
219003	Sed cont filter fab fence	lf	5,000	2.00	10,000.00	3.00	15,000.00	3.50	17,500.00	2.82	14,100.00	1.75	8,750.00	3.50	17,500.00	1.75	8,750.00	1.75	8,750.00	2.50	12,500.00	3.00	15,000.00	2.50	12,500.00	3.36	16,800.00	3.00	15,000.00	2.00	10,000.00
219011	sed cont sys at cb	ea	44	40.00	1,760.00	100.00	4,000.00	90.00	3,960.00	91.87	4,042.28	100.00	4,400.00	80.00	3,520.00	100.00	4,400.00	200.00	8,800.00	175.00	7,000.00	80.00	3,520.00	50.00	2,200.00	88.48	3,893.12	90.00	3,960.00	110.00	4,400.00
406236	mat-tack coat	gal	1,000	5.00	5,000.00	3.00	3,000.00	5.75	5,750.00	6.77	6,770.00	5.90	5,900.00	5.75	5,750.00	5.10	5,100.00	5.75	5,750.00	4.50	4,500.00	2.00	2,000.00	7.00	7,000.00	6.44	6,440.00	6.00	6,000.00	6.00	6,000.00
406014	bit concrete cl 1	ton	1,300	77.25	100,425.00	73.00	94,900.00	75.30	97,890.00	84.77	110,201.00	76.80	99,840.00	75.30	97,890.00	92.00	119,600.00	79.06	102,778.00	86.00	111,800.00	76.00	98,800.00	80.00	104,000.00	84.33	109,629.00	84.00	109,200.00	83.00	107,900.00
406020	bit concrete cl 2	ton	1,800	84.00	151,200.00	78.00	140,400.00	80.15	144,270.00	90.64	163,152.00	81.75	147,150.00	80.15	144,270.00	95.00	171,000.00	84.15	151,470.00	89.00	160,200.00	81.00	145,800.00	85.00	153,000.00	89.76	161,568.00	86.00	154,800.00	82.00	147,600.00
406272	mil bit con 0-4"	sy	3,500	2.90	10,150.00	2.50	8,750.00	2.50	8,750.00	3.62	12,670.00	4.50	15,750.00	2.50	8,750.00	4.50	15,750.00	2.50	8,750.00	3.50	12,250.00	3.00	10,500.00	4.00	14,000.00	2.62	9,170.00	1.85	6,475.00	3.20	11,200.00
406286	mill pavement transitions	sy	140	2.90	406.00	3.50	490.00	3.00	420.00	6.95	973.00	10.00	1,400.00	5.00	700.00	3.50	490.00	3.00	420.00	4.00	560.00	3.00	420.00	4.00	560.00	3.20	448.00	2.00	280.00	3.00	420.00
815001	Bit con Lip curbing	lf	5,200	4.00	20,800.00	3.00	15,600.00	3.25	16,900.00	3.95	20,540.00	4.30	22,360.00	3.25	16,900.00	4.20	21,840.00	3.50	18,200.00	3.80	19,760.00	3.50	18,200.00	5.00	26,000.00	3.64	18,928.00	4.90	25,480.00	4.00	20,800.00
815109	removal bid con lip curb	lf	600	1.70	1,020.00	1.00	600.00	1.00	600.00	0.90	540.00	1.00	600.00	1.00	600.00	3.00	1,800.00	0.60	360.00	2.00	1,200.00	2.00	1,200.00	1.00	600.00	0.56	336.00	1.00	600.00	1.00	600.00
811101	concrete park curbing	lf	410	18	7,380.00	18	7,380.00	28	11,480.00	22.24	9,118.40	24	9,840.00	25	10,250.00	22	9,020.00	21.75	8,917.50	20	8,200.00	20	8,200.00	27	11,070.00	9.52	3,903.20	20	8,200.00	21	8,610.00
921001A	Con sidewalk 5"	sf	9,100	7.00	63,700.00	6.50	50,050.00	6.50	40,950.00	6.13	55,783.00	5.75	52,325.00	7.00	63,700.00	6.50	59,150.00	6.90	62,790.00	7.00	63,700.00	8.00	72,800.00	7.50	68,250.00	8.40	76,440.00	5.00	45,500.00	7.20	65,520.00
921002	con sidewalk 8"	sf	1,700	8.25	14,025.00	5.00	11,050.00	4.50	11,050.00	15.58	26,486.00	8.00	13,600.00	8.00	13,600.00	8.00	13,600.00	8.85	15,045.00	9.00	15,300.00	12.00	20,400.00	10.00	17,000.00	9.50	16,150.00	8.00	13,600.00	8.40	14,280.00
921005A	con sidewalk ramp 5"	sf	150	24.00	3,600.00	6.50	975.00	4.50	675.00	6.13	919.50	15.00	2,250.00	30.00	4,500.00	19.00	2,850.00	10.60	1,590.00	10.00	1,500.00	20.00	3,000.00	12.00	1,800.00	9.50	1,425.00	10.00	1,500.00	17.00	2,550.00
922500	Bit con driveway-comm	sy	140	36.00	5,040.00	26.00	3,640.00	30.35	4,249.00	34.99	4,898.60	30.00	4,200.00	30.00	4,200.00	36.00	5,040.00	29.25	4,095.00	50.00	7,000.00	28.00	3,920.00	35.00	4,900.00	34.00	4,760.00	20.00	2,800.00	44.00	6,160.00
922501	bit con driveway	sy	500	34.00	17,000.00	19.00	9,500.00	21.75	10,875.00	24.56	12,280.00	25.00	12,500.00	20.00	10,000.00	34.00	17,000.00	28.80	14,400.00	45.00	22,500.00	20.00	10,000.00	32.00	16,000.00	22.00	11,000.00	18.00	9,000.00	42.00	21,000.00
406002	temp pavement	sy	120	24.00	2,880.00	10.00	1,200.00	14.00	1,680.00	23.00	2,760.00	30.00	3,600.00	10.00	1,200.00	26.00	3,120.00	29.00	3,480.00	40.00	4,800.00	20.00	2,400.00	12.00	1,440.00	25.20	3,024.00	20.00	2,400.00	24.00	2,880.00
101099A	spill hdl areas	ea	1	500.00	500.00	500.00	500.00	7,500.00	7,500.00	1,093.72	1,093.72	900.00	900.00	500.00	500.00	300.00	300.00	1,200.00	1,200.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	0.01	0.01	40,000.00	40,000.00	1,500.00	1,500.00
943001	water/dust control	mgal	0.1	5,000.00	500.00	1,000.00	100.00	200.00	20.00	1,127.90	112.79	5,000.00	500.00	100.00	100.00	1,900.00	190.00	115.00	11.50	1,000.00	100.00	1.00	50.00	5,000.00	500.00	1,500.00	150.00	1,000.00	100.00	1,000.00	
943002	Sweep/dust control	hr	300	1.00	300.00	10.00	3,000.00	45.00	13,500.00	107.69	32,307.00	65.00	19,500.00	10.00	3,000.00	15.00	4,500.00	95.50	28,650.00	130.00	39,000.00	15.00	4,500.00	1.00	300.00	50.00	15,000.00	100.00	30,000.00	150.00	45,000.00
969062	field construction office	mo	8	300.00	2,400.00	500.00	4,000.00	812.00	6,496.00	1,635.55	13,084.40	1,900.00	15,200.00	3,000.00	24,000.00	2,500.00	20,000.00	2,850.00	22,800.00	1,500.00	12,000.00	2,200.00	17,600.00	1,800.00	14,400.00	3,100.00	24,800.00	1,200.00	9,600.00	1,800.00	14,400.00
910170	metal bam RB 350	lf	150	28.00	4,200.00	19.00	2,850.00	26.50	3,975.00	24.93	3,739.50	24.00	3,600.00	19.00	2,850.00	20.00	3,000.00	26.50	3,975.00	22.50	3,375.00	26.50	3,975.00	23.00	3,450.00	29.68	4,452.00	40.00	6,000.00	19.00	2,850.00
911924	RB End Anchorage Type II	ea	4	920.00	3,680.00	900.00	3,600.00	900.00	3,600.00	986.97	3,947.88	920.00	3,680.00	950.00	3,800																